



**Request for Proposals
Fire Training Facility Project
Issue Date: July 12, 2016**

Addendum No. 1

On Tuesday, June 12, 2016 at 9:00 A.M., a mandatory pre-proposal conference was held for the Fire Training Facility Project. Notes of the meeting and the list of contractors present are in *Italics* below.

Pre-Proposal Notes:

Bathroom Building:

- *Clarification that the ceilings are to be sheathed with comparable material to the walls (plywood not sheetrock)*
- *Clarification there is no window to install*
- *Interior trim should be all inclusive (doors, windows, base, ceiling)*

Burn Building:

- *Exterior steel stairs need to be cut back to the second floor deck, complete with top railing*
- *3 story masonry tower to be brought down to the second floor and roof matched to the second floor*
- *Remove interior stairs above the second floor in the tower section*
- *Debris is to be removed from site*
- *Remove wood structure on right side of building (ventilation mock-up)*
- *Identify a sprinkler allowance estimate*
- *Add: Replacement door on the second floor level leading the front deck area*

Classroom Building:

- *Strip roof before re-shingle*
- *Add: Replacement door to classroom from exterior (3 total)*
- *Breakout the pricing for the heat pump*

List of Present Contractors:

*PNM Construction
Doten's Construction
Nickerson & O'Day*

*The Penobscot Co
Nichols Construction
McLaughlin Builders
Noyes Construction*

All other terms, conditions and specifications remain the same.

Please acknowledge this addendum by signing the acknowledgement below and returning this form with you bid.

If you have already submitted a bid and would like to make a change reflecting this addendum, you may request in writing your bid be returned to you.

The following Addendum(s) is/are hereby acknowledged:

Addendum No. 1 – Issued July 12, 2016

Business Name

Name (print or type)